NOTICE OF INTENT TO AWARD

FLORIDA GATEWAY COLLEGE ITB# 20-4-01
CDL TRAINING FACILITY

INTENT TO RECOMMEND AWARD: Pending approval from the District Board of Trustees of Florida Gateway College and the United States Department of Commerce, Economic Development Administration, the President intends to award ITB# 20-4-01 CDL Training Facility to Little & Williams, Inc. of Lake City, Florida for $2,339,594.00.

AWARD PROTEST INFORMATION: At the date and time indicated below, this Notice of Intent to Award as well as the Bid Tabulation Sheet was posted on the Florida Gateway College website at: https://www.fgc.edu/community/procurement-and-contracts/solicitations-goods-services/

Any person who is adversely affected by the College's decision or intended decision shall file with the College a notice of protest in writing within 72 hours after the posting of the notice of decision or intended decision.

The formal written protest shall be filed within 10 days after the date the notice of protest is filed. Failure to file a notice of protest or failure to file a formal written protest and required bond shall constitute a waiver of proceedings under this chapter. The formal written protest shall state with particularity the facts and law upon which the protest is based. Saturdays, Sundays, and state holidays shall be excluded in the computation of the 72 hour time periods provided by this paragraph.

Failure to file a protest within the time prescribed in Section 120.57(3), or failure to post the bond or other required security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.

Any protest to this decision or intended decision must be delivered prior to the Protest End Date/Time specified in this Notice. Protest must be delivered to:

Misty Taylor
Director of Procurement & Contracts
Administration Building 001, Room 130
Florida Gateway College
149 S.E. College Place
Lake City, Florida 32025

POST DATE / TIME: April 21, 2020 @ 4:00 PM EST

PROTEST PERIOD END DATE / TIME: April 24, 2020 @ 4:00 PM EST (3 days from Post Date/Time)

NOTICE POSTED BY: Misty Taylor
Director of Procurement & Contracts

FLORIDA GATEWAY COLLEGE
149 S.E. College Place
Lake City, Florida 32025
BID TABULATION FORM

Project: CDL Training Facility FGC ITB #20-4-01	**Owner:** Florida Gateway College	**Bids Opened By:** Misty Taylor, Director of Procurement & Contracts
Bid Date: Monday, April 20, 2020 @ 2:00 PM EST	**Engineer:** North Florida Professional Services	**Bids Tabulation By:** Misty Taylor, Director of Procurement & Contracts **Witnessed By:** Lance Jones, Director of Facilities Mike Lee, Project Manager

CONTRACTORS/BIDDERS	Anderson Columbia Co., Inc. Lake City, FL	Charles Perry Partners, Inc. Gainesville, FL	Curt's Construction, Inc. White Springs, FL	Dale's Excavation, Inc. Lake City, FL	Florida Fill & Grading, Inc. Lake City, FL
Bid Proposal Form		✓	✓		
Receipt of Addenda		✓	✓		
Bid Bond		✓	✓		
Sub-Contractors List		✓	✓		
Certification Regarding Lobbying		✓	✓		
Base Bid		$2,434,807.00	$2,210,917.64		
Additive Alternate 1		$154,378.00	$149,678.38		
Additive Alternate 2		$143,693.00	$124,045.66		
Additive Alternate 3		$111,000.00	$61,601.46		
Base Bid Plus Additive Alternate 1 & 3		$2,700,185.00	$2,422,197.48		
Total Award Amount		**$2,700,185.00**	**$2,422,197.48**		

FLORIDA GATEWAY COLLEGE
149 S.E. College Place
Lake City, Florida 32025
BID TABULATION FORM

Project: CDL Training Facility FGC ITB #20-4-01	**Owner:** Florida Gateway College	**Bids Opened By:** Misty Taylor, Director of Procurement & Contracts
Bid Date: Monday, April 20, 2020 @ 2:00 PM EST	**Engineer:** North Florida Professional Services	**Bids Tabulation By:** Misty Taylor, Director of Procurement & Contracts **Witnessed By:** Lance Jones, Director of Facilities Mike Lee, Project Manager

CONTRACTORS/BIDDERS	Little & Williams, Inc. Lake City, FL	Plumb Level Construction Lake City, FL	Scorpio Gainesville, FL	Verdex Construction, LLC West Palm Beach, FL	
Bid Proposal Form	✓		✓	✓	
Receipt of Addenda	✓		✓	✓	
Bid Bond	✓		✓	✓	
Sub-Contractors List	✓		✓	✓	
Certification Regarding Lobbying	✓		✓	✓	
Base Bid	$2,124,957.00		$2,690,007.00	$2,799,724.09	
Additive Alternate 1	$146,836.00		$119,007.00	$203,581.25	
Additive Alternate 2	$186,319.00		$57,007.00	$221,691.95	
Additive Alternate 3	$67,801.00		$113,007.00	$89,393.75	
Base Bid Plus Additive Alternate 1 & 3	$2,339,594.00		$2,922,021.00	$3,092,699.09	
Total Award Amount	**$2,339,594.00**		**$2,922,021.00**	**3,092,699.09**	